Meridian Manufacturing & Logistics Pvt. Ltd.

Business Requirements Document

Warehouse Management & Procurement System — Project Horizon

Document ref: MML-PH-BRD-01

Prepared by: Nupur Sharma, Business Analyst

Status: Draft v1.0 — pending stakeholder sign-off

Related documents: Current-State Assessment, RFP Document (MML-PH-RFP-01), Vendor Scorecard, Requirements Traceability Matrix

1. Purpose

This Business Requirements Document (BRD) translates the current-state pain points and RFP requirements into formal business requirements for sign-off by the Project Horizon Steering Committee. It is the baseline against which the Requirements Traceability Matrix, UAT test cases, and final vendor configuration will be validated.

2. Business Objectives

- Give Operations a single, real-time view of inventory across all sites.
- Move floor transactions from paper to barcode capture without disrupting daily dispatch.
- Give Finance a defensible, auditable trail for every inventory and cost adjustment.
- Formalize procurement approvals and reduce invoice-processing effort through three-way matching.
- Remove the business-continuity risk carried by the current unsupported, single-server platform.

3. Scope

In scope: warehouse and inventory management, procurement-to-pay workflow up to invoice matching, Finance system integration (Tally), and role-based security for all users at the two plants and three distribution warehouses.

Out of scope for this phase: full ERP replacement, HR/payroll systems, and transportation management (route planning/carrier booking), which remain candidates for a later phase once this platform is stable.

4. Business Requirements

Each requirement below traces to a Current-State pain point (via the RFP requirement ID in the last column) and will be validated against a specific test case in the Requirements Traceability Matrix.

ID	Requirement	Business Rationale	Priority	Traces to (RFP)
BR-01	The system shall display consolidated, real-time stock levels across all plants and warehouses on a single screen, refreshing at least every 15 minutes.	Operations Head can make daily allocation decisions without waiting on a manual weekly roll-up.	High	FR-01
BR-02	The system shall support barcode scanning via handheld devices for	Removes the paper-to-system re-entry step that	High	FR-02

ID	Requirement	Business Rationale	Priority	Traces to (RFP)
	put-away, picking, and cycle-count transactions.	is the single largest source of inventory inaccuracy today.		
BR-03	The system shall generate configurable alerts when stock for a SKU/location falls below a defined threshold.	Enables proactive reordering instead of reactive stock-out response.	High	FR-03
BR-04	The system shall maintain performance (screen response under 3 seconds for standard transactions) at a minimum of 3x current peak daily transaction volume.	Prevents the timeout/slowdown behaviour reported during peak dispatch weeks.	High	FR-04
BR-05	The system shall route purchase requisitions through a configurable, plant- and category-specific approval workflow before a PO is issued.	Replaces the current email/spreadsheet-based tracking with an auditable workflow.	High	FR-06
BR-06	The system shall support three-way matching of purchase order, goods-receipt note, and vendor invoice, flagging exceptions for review.	Reduces manual line-by-line invoice verification and shortens invoice-to-payment cycle.	Medium	FR-07
BR-07	The system shall integrate with Tally (native connector or documented API) to synchronize inventory valuation and cost data at least daily.	Removes the ~25 hours/month of manual reconciliation Finance currently performs.	High	FR-09
BR-08	The system shall calculate landed cost for imported raw materials, apportioning freight, duty, and insurance across received line items.	Currently done in a side spreadsheet; brings costing into the system of record.	Medium	FR-10
BR-09	The system shall log every inventory quantity or cost adjustment with user ID, timestamp, and a mandatory reason code, and this log shall not be editable or deletable by application users.	Directly addresses the recurring internal-audit finding on unexplained adjustments.	High	FR-12
BR-10	The system shall support role-based access control configurable down to warehouse/plant and transaction-type, and shall support SSO (SAML 2.0 or OAuth 2.0).	Closes the all-users-have-edit-access gap flagged by IT and Internal Audit.	High	NFR-01, NFR-02
BR-11	The system shall be deployed on infrastructure with a documented	Addresses the single-point-of-failure risk on the current on-prem server.	High	NFR-06

ID	Requirement	Business Rationale	Priority	Traces to (RFP)
	disaster-recovery/failover plan and a minimum 99.5% uptime SLA.			
BR-12	The system shall provide a mobile-responsive or native handheld interface compatible with standard Android scanner hardware for warehouse-floor transactions.	Required for BR-02 to be usable on the floor, not just in principle.	High	NFR-08
BR-13	The system shall provide configurable dashboards for fill rate, dead stock, and inventory valuation, exportable to Excel and PDF.	Operations gets these views only as a manual monthly report today.	High	FR-11

5. Requirements Verified Outside UAT

Not every RFP requirement is something a business user can test in UAT. The items below are vendor-qualification or contractual requirements, so they are verified during vendor evaluation and due diligence rather than through test cases. They are listed here so nothing in the RFP goes unaccounted for.

RFP ID	Requirement	How it is verified
FR-05	Cycle counting and physical inventory reconciliation workflows (Desirable)	Vendor demo; scored in vendor scorecard
FR-08	Vendor performance tracking (Desirable)	Vendor demo; scored in vendor scorecard
NFR-03	Encryption at rest/in transit; compliance certifications	Security review of vendor documentation and certificates
NFR-04	Data residency and hosting region	Contract clause and IT/Legal review before signing
NFR-05	Documented, versioned REST API	Technical review of vendor API documentation
NFR-07	Cloud or hybrid deployment preferred (Desirable)	Vendor proposal review
NFR-09	Implementation timeline, methodology, named delivery team	Vendor proposal review
NFR-10	Two or more contactable customer references	Reference calls during evaluation
NFR-11	Post-go-live support SLA and training plan	Contract SLA schedule review
NFR-12	Vendor financial stability (Desirable)	Vendor proposal review

6. Assumptions & Constraints

- The selected vendor (per the Vendor Scorecard) will handle data migration from LogiTrack Classic as part of implementation.
- Approximately 120 users across 2 plants and 3 warehouses will need role provisioning and training.
- Tally remains Meridian's system of record for the general ledger; the new platform must integrate with it, not replace it, for this phase.
- Handheld scanner hardware procurement is assumed to be in scope of the implementation budget and is not separately costed in this BRD.

7. Sign-Off

This document requires sign-off from Operations, Finance, Warehouse, Procurement, and IT leads before it is baselined. Any change after baseline will be logged and impact-assessed before being incorporated.